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Please note, the Bid Due Date HAS BEEN CHANGED TO 
2:00 p.m. on TUESDAY, JULY 28, 2020.  Please change 
your records accordingly.    
1.  The DTA held a prebid meeting on Tuesday, July 14, 2020.  Attendees were Ryan 
Aili, Kaski, Inc., Jonathan Ballmer, Gardner Builders, Jim Caywood, Nancy Brown, DTA. 

2.  Please note that the DTA will be providing all barriers, brackets, bolts, nuts, washers 
and other materials for the installation of the barriers.  Contractor must supply all labor 
and tools to complete the project. 

3.  The installation guide from Gillig for installing the barriers in the Gillig buses, 
including the Gillig Trolley is available on the DTA website at 
www.duluthtransit.com/doingbusinesswithus.  Pictures of the bracket that is installed in 
the upper electric cabinet are also attached.   

4.  The manufacturer of the barriers, Arow Global, will have representatives at the DTA 
when the barriers arrive (on or about August 8, 2020) to assist with installing the first 
few barriers to ensure there are no issues with the installation. The selected Contractor 
must be in present when the Arow representatives are demonstrating the installation.   

5.  The DTA estimates that the installation of the barriers will average 4 hours per 
person per barrier.  DTA staff will be responsible for moving the buses and placing a 
jack at the front wheel while the work is going to be completed.  The DTA does not 
anticipate that the wheel will be removed.   

6. The DTA prefers that the Contractor perform the work during business hours, 7:00 
a.m. to 3:30 p.m., but will entertain other hours that are convenient for the Contractor.  
The DTA will not pay overtime for weekend work.  

7.  Work must be completed before the end of the workday so the bus can be returned 
to service. Since it is a flat fee per barrier, the Contractor is not expected to remain 
onsite for the entire day.  Contractor must coordinate with the DTA Project Manager on 
the number of buses needed per day and the time that the services will be provided.   

8.  The DTA is removing the line item for installing barriers in the Proterra electric 
buses.  Please DELETE the following from the Bid Proposal page: 

“Option 1: Price per unit for installation of a bus driver protection system for up to 
seven Proterra electric buses in accordance with the specifications herein: 

$_____________________________________________________________each” 

9.  Further questions will be accepted until Wednesday, July 22, 2020.   

  



 

Pictures of the bracket attachment in the electrical cupboard above the driver: 

 

 



 

 

 


