


REQUEST FOR PROPOSALS
Fire Protection System Upgrades 
DULUTH TRANSIT AUTHORITY



Addendum #1

May 28, 2024


Section 1. Clarification to Questions. 

1. Insurance Carrier: DTA’s insurance carrier is Traveler’s. 
2. Blueprints of facility: Blueprints will be posted on the DTA’s website and are embedded below. 
3. Color of Piping materials in boiler room: There are no special color requirements for these materials. If any special color requirements are discovered at inspection, they will be the responsibility of the DTA. 
4. Disposal/Dumpsters: Contractor is responsible for disposing of materials and supplying dumpsters in which to dispose of materials (as per item# 25 in the technical specifications of the RFP). 
5. Tire storage in rear of bus storage area: this is temporary, and tires will be moved to a separate storage area outside of the building prior to the start of work on this Project. 
6. The large duct in the bus storage area: This will remain where it is currently installed. Contractor is responsible for determining how to prevent damage to DTA equipment/systems throughout performance of work on this Project. 
7. Work arounds/system shut down: Contractor shall plan work such that only one system is shut down at a time. Contractor shall work closely with the DTA’s Director of Maintenance to minimize disruption to the buses and minimize any resulting need to work around them. 
8. Ceiling Tiles: Ceiling tiles are 4’x8’ sheets of drywall and poking through the ceiling tile with hanger is permitted. Contractor shall take care to prevent damage to existing ceiling tiles, but DTA will be responsible for replacement of any broken ceiling tiles. 
9. Height of Buses: Maximum bus height is 115.5” high. We do not wish to allow the elevation of the pipes to be any lower than they are currently. 
10. Clearance from height of tallest bus (defined as 115.5” high) to any sprinkler system components (including sprinklers) shall be no less than it is currently. 
11. Proposals will NOT be selected based on low bid. Evaluation criteria for this RFP are included in the section below. 
12. Ceiling Tiles/Drop Ceiling: The DTA does not currently have any plans to remove the drop ceiling/ceiling tiles. 

Section 2. Proposal Evaluation

Proposals Must Include:  
1.		Provide the Proposer’s full company name and address, indicate main contact people with titles and phone numbers and email contact information, Federal I.D. number, DUNS number, and Minnesota tax I.D. number (if applicable), along with the names of the individual(s) to be directly responsible for providing services under the Contract. Include a summary of prior experience and educational training.  
2.	A summary of previous work conducted by the Proposer and the individuals directly responsible for providing services similar in scope to that requested here along with three references.
3.	The names of subcontractors (firms and individuals) who will assist in performing the required and a list of examples of similar projects performed by the subcontractor. 
4.	Technical Specifications for the Proposed system, including warranty provisions.
5. 	A list of materials used, including type of material, coatings used (as applicable), and relevant industry specifications/ratings, and warranty.
6.	A proposed schedule/timeline; from start of work onsite to project completion. 	 
7.  	A signed Proposal form and required certificates.  

Proposal Evaluation:
All Proposals received by the deadline will be evaluated by the designated selection committee members. The DTA reserves the right to award on the basis of initial Proposal submittals without any negotiations or discussions. The factors and weighting on which proposals will be evaluated are: 

· Price: 40%
· Timeline: 25%
· Quality and warranty of materials, and maintenance requirements: 25%
· References: 10%

It is anticipated that the evaluation and selection will be completed by June 25, 2024. The DTA may request clarifications to the Proposer’s submittal prior to making an award. 

Price: 
Total Price of the proposal. Lower-priced proposals will be rated more favorably for this factor than higher-priced proposals. 

Timeline: 
Work must be completed on or before December 31, 2024. Proposals that minimize the length of time of work onsite (from start of onsite work, to completion of work and commissioning of system) will receive a higher rating for this factor than proposals in which onsite work is completed over a longer timeframe.  

Quality and warranty of materials, and maintenance requirements: 
The Committee will evaluate the quality of the proposed materials, the intended useful life for installed products, warranty, replacement cost and ongoing maintenance requirements. 

References
Proposer must provide a minimum of three references, including contact person, telephone number and email addresses.  

Section 3. Facility Blueprints

Facility blueprints are embedded in the files below. DTA does not warrant the accuracy or comprehensiveness of these files. Contractor is responsible for all field measurements and verification of field conditions.
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