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A.  Please note:  The Bid Due Date for responses to the Rooftop Air Exchanger 
Refurbishments HAS BEEN CHANGED to: 

2:00 p.m. on Wednesday, November 13, 2019. 
B.  Clarification: 

1.  Please disregard Section B, paragraph 3 of Addendum 2: “The project includes 
repacking the pillow block bearings.  There are two bearings per motor, a total of 18 
bearings in all.  The cost for repacking the bearing should be included in the base price 
of the work.” 
 
The DTA would like all bearings to be REPLACED.   Please revises the paragraph as 
follows: 
 
“The project includes replacing the pillow block bearings.  There are two bearings per 
motor, a total of 18 bearings in all.  The cost for replacing the bearings shall be included 
in the base price of the work.” 
 
2.  The deadline to submit question has been extended to Tuesday, November 5, 2019,  
Responses to questions will be posted to the DTA website at www.duluthtransit.com on 
Wednesday, November 6, 2019.   
 
 
 
 
 

  

 
 
 

 

 


