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Addendum #1 
 

 

 

 

 

 

 

 

July 2, 2021 

 

 



 

1.    Please Note:  The Tunnel Maintenance and Repair 
project has been POSTPONED.  No new date has been 
issued at this time.  Further information will be provided 
when it becomes available. 
 

 

  



 

Picture of the interior of the duct work on a Gillig heavy duty bus.   

 

 
 

 

 

 

 

 

 

 

 

 

 

 



 

 

 
 



 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Picture of the Gillig heavy duty bus access panel at the rear of the bus.   Evaporators 
mounted in the ductwork are on each side of the bus behind the signs closed to the 
rear.  Both 12-volt and 24-volt power available.    

 

 
 


